
RFP ADDENDUM #3

Date of Addendum: 3/12/2018

NOTICE TO ALL POTENTIAL RESPONDENTS

The Request For Proposals (RFP) is modified as set forth in this Addendum. The original RFP Documents, and any previously issued addenda, remain in full force and effect, except as modified by this Addendum, which is hereby made part of the RFP. Respondent shall take this Addendum into consideration when preparing and submitting its Proposal.

PROPOSAL SUBMITTAL DEADLINE

The Proposal submittal deadline is altered as indicated in this Addendum.

QUESTIONS AND ANSWERS

The following questions and answers are provided as a matter of information to clarify issues raised about the RFP.

1. Considering the amount of due diligence that prospective bidders must perform in order to offer a responsive and competitive bid for this project, we request a 60 day extension.

- **The Proposal submittal deadline is extended from April 9, 2018 at 2:00 pm to May 4, 2018 at 2:00 pm.**
- **All questions pertaining to the RFP shall be submitted no later than 2:00 pm on April 6, 2018.**

2. Amended response to Question #65 in Addendum #2:

Pg. 23 (W) (1) (c) Sludge, spoil and blacktop disposal

Question Who would be responsible for paying the cost for the disposal of sludge produced at the Runyon plant, the spoils and blacktop removed due to excavations performed by the contract operator during repairs of the distribution system components and/or customer-owned service lines?

The response to Question #65 in Addendum #2 relates to the Wastewater portion of the Utility. In regards to the sludge produced by the Water portion of the Utility or the Water Treatment Plant, all costs related to the loading and hauling, disposal and treatment, purchase of sand to replenish the drying beds, diesel to operate the necessary equipment, replacement of hoses and rental of pumps is at the expense of the contract operator.