PERTH AMBOY REDEVELOPMENT AGENCY'S REQUEST FOR COST
PROPOSAL FOR PROFESSIONAL DESIGN AND CONSTRUCTION
OVERSIGHT SERVICES FOR SECOND STREET PARK

ADDENDUM #1 — IsSUED TUESDAY, NOVEMBER 15, 2016

Attached, please find the PARA’s responses to questions received during the
question period related to this RFP.



1. After reading the scope, it sounds like the city needs more than just
construction documentation and construction oversight, but needs a full
design development package to move the current initial concept design
forward before construction documents are started. Would it be acceptable
for us to provide a fee for Design Development, Construction Documentation,
and Construction Administration?

-Yes, that would be acceptable.

2. What is the actual Fee Proposal template you would like completed in our
response? Is it the chart on page 7 titled Bid Sheet Outline?

-Yes, see the chart on page 7 title Bid Sheet Outline.

3. Does Brinkerhoff Environmentals scope of services include overlap or
coordination with the selected design team?

-Yes.

4. Do we need to get our engineer consultant to complete all forms included in
the RFP or are the forms only necessary for the prime consultant?

-The forms should be completed by the prime consultant, however, each
entity must comply with the pay-to-play ordinance and disclose the names
of individuals with 10% ownership in each entity.

5. Is there a set design services budget the city is trying to meet under the
current grant?

-Yes, $170,000.

6. Would you like to see project examples in our response? The RFP does not
ask for such information.

-The RFP says the basis of award is contingent on experience with similar
projects, this is usually where proposers include project examples.

7. Are you expecting the design team to participate in any public process or
community meetings?
-No.

8.  Will it be Brinkerhoff Environmental as LSRP responsibility to guide the
permitting process, with assistance by the Park Design firm or visa versa?



- The City and DEP will be guiding the permitting process.

9. Isacomplete topographic and site utilities survey available in AutoCAD for
the site and surroundings?

- Not at this time.
10.  Were any wetlands areas identified on the site?
- No.

11.  Was there a preliminary budget developed for the proposed
improvements?

- Based on the concept plan, a budget was estimated around $3 million

12.  Was funding acquired from outside agencies (EDA, DEP, etc.) and would it
be our responsibility to manage these agreements?

- PARA will be managing the agreements, but the proposers will need to
support any requirements of the funding source.



